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1.0 INTRODUCTION

Hayle is an important town in Cornwall's industrial history, having played a key part in the technological
and geographical development of the industries of the County. Two foundries, Copperhouse and
Harvey's, grew from the earliest stages of the development of the mining industry to make an important
contribution to the industry for nearly 150 years, providing a range of equipment -including beam
engines and many other items - and developing new techniques, designs and materials for manufacture.

Hayle's location on a sheltered estuary on the north coast, close to mining areas, was critical in providing
sea links to South Wales (an essential source of coal, a market for the sale of engines and other goods,
and a market for the sale of metal ores), and to other national and international ports, to source or
supply goods and raw materials. The combined location, topography and industries of Hayle provided
the opportunity to develop a town, which brought together the functions of seaport, storage and
distribution, manufacture, and technical innovation.

Harvey's Foundry is a two hectare site on the western side of the linear town of Hayle in West
Cornwall. The site is a vivid reminder of Hayle's industrial and commercial past. Although many of the
buildings that made up the overall Foundry have now gone, the remaining imposing structures and
buildings provide a clue to the activity and wealth generated in this part of Cormwall during the industrial
revolution.

However, much of the site has remained essentially derelict for two decades and some of the important
industrial buildings have been replaced by a cash and carry warehouse and by social housing. Parts of the
site have been re-used to provide award-winning workspace for small businesses and further workspace
is being prepared from new and existing buildings. However, the majority of the site with most of the
important remaining buildings remains unused.

The site has been a focus for regeneration in order to address the physical dereliction and to take
advantage of the opportunities the space offers

e Phase One saw the restoration of the Drawing Office on Foundry Square (Renamed John
Harvey House ) to provide additional office space as well as facilities for the Trust and space for
a future heritage exhibition. In addition a new building, Dowren House, was also erected on
Foundry Lane to provide space for starté-up and small to medium sized businesses.

e Phase Two converted the derelict Foundry Farm into |3 workshops and 3 live/work units
situated around a cobbled courtyard. The Farm has developed into a quality crafts & arts centre
with a range of business including traditional hand-made soap manufacturer, painters, sculptors,
potters, silversmiths, textile designers, glass fusion artists, photographers, model makes and a
children’s clothes designer.

While these first two phases have been important in setting high quality standards and helping to change
the mind-set about the location, the bulk of the site remains unused. Phase Three concentrates on the
repair and conversion of two derelict listed buildings as well as the construction of a new lean-to
building on the site of an existing structure destroyed by fire in 2000. They are:



Pattern Shed - Built in the 1840’s, this building was one of the locations of casting pattem manufacture
for the foundry site. The building was damaged during an arson attack in 2000 and is now roofless. It is
proposed to repair and convert the building into nine independent work units on ground, first and
second floor levels. An exciting full height circulation core in the centre on the building provides access
to all levels as well as to the new Cart Shed at the rear of building.

Plantation Store - Now derelict, the Plantation Stores was built in 1843-44. It is proposed to re-open
the blocked arches onto Foundry Lane and covert the building into eight independent work units on
ground and first floor levels. A new stair and lift is located in the centre of the building enabling both
levels to be fully wheelchair accessible. A new access balcony cantilevered on the rear elevation allows
the first floor units to be independently accessed.

Cart Shed - Built as a mainly timber lean-to addition to the rear of the Pattern Shed, the Cart Shed was
destroyed during an arson attack in 2000. It is proposed to build a modern extension on the footprint
of the original building. The building will provide an additional office unit as well as shared WC &
kitchenette facilities. It will also accommodate a communal meeting room and a single plant room which
will serve all of the buildings. Unlike the Pattern Shed and Plantation Store, the Cart Shed will utilise a
palate of complementary modern materials with sustainable credentials in order to minimise its
environmental impact.



20 SCHEDULE OF WORKS

The proposed scheme is currently being developed in preparation for Planning and Listed Building
applications later this year. Prior to these applications it is necessary to carry out some works to clear
and make safe the Plantation Store to allow some investigative structural excavations (trial pits).
Investigative structural excavations (trial pits) will also be carried out within the Pattern Shed.

An outline Schedule of Works is as follows:

PATTERN STORE
PROTECTIONS

[. Allow for submission of risk assessments and work method statements prior to commencement
of works on site.

2. Allow for all temporary protections to existing walls & structures during excavations.
CLEARANCE & MAKING SAFE

3. N/A
TRIAL PITS

4. Excavate 3no. trial pits under the supervision of the Archaeologist. Please refer to attached plan
for locations (Appendix B).

5. Trial pits are required to establish the nature and depth of the foundations to the existing walls,
as well as the ground conditions. We anticipate the pits will need to be approximately 1.5m
deep.

6. Allow for excavation of trial pits with a combination of mechanical and hand digging. All
excavated material is to remain on site adjacent to the corresponding trial pit.

7. Allow for temporary propping and pumped drainage of trial pits if necessary during excavation.

8. Allow for temporary protection over trial pits until inspection by Structural Engineer is possible.

9. Allow for site attendance / assistance during Structural Engineer’s inspection of trial pits.

10. Allow for backfilling trial pits with hard core once Structural Engineer satisfied with excavation.
ARCHAEOLOGY

I'1. No excavations are to be carried out on site without supervision of Archaeologist.

CART SHED SITE

CLEARANCE & MAKING SAFE



N/A

TRIAL PITS

2.

N/A

ARCHAEOLOGY

3.

N/A

PLANTATION STORE

PROTECTIONS

Allow for submission of risk assessments and work method statements prior to commencement

of works on site.

2. Allow for all temporary protections to existing walls & structures during clearance & excavation.

CLEARANCE & MAKING SAFE

3. Please note that the interior of the Plantation Store should be regarded as being a
contaminated site due to the presence of bird droppings & debris. Any operatives entering the
building should wear suitable protective clothing & masks (PPE).

4. Prior to clearance/cleaning of building, any loose or precariously balanced historic material/
fabric (floor joists, beams etc.) is to be recorded (photographic & drawn) by Archaeologist.

5. Following recording any loose or precariously balanced historic material/fabric (floor joists,
beams etc.) is to be labelled, carefully dismantled and stacked in a clear area of the building. Any
remaining first floor structure should be assessed for stability and if necessary temporarily
propped to allow safe access for building clearance & trail pit excavation.

6. Allow for specialist clearance and disposal of all debris associated with bird inhabitation
(droppings/nests/carcases).

7. Allow for clearance and disposal of all loose non-historic materials within building.

TRIAL PITS

8. Excavate 4no. trial pits under the supervision of the Archaeologist. Please refer to attached plan
for locations (Appendix B).

9. Trial pits are required to establish the nature and depth of the foundations to the existing walls,

as well as the ground conditions. We anticipate the pits will need to be approximately 1.5m
deep.

10. Allow for excavation of trial pits with a combination of mechanical and hand digging. All

excavated material is to remain on site adjacent to the corresponding trial pit.

I'l. Allow for temporary propping and pumped drainage of trial pits if necessary during excavation.
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[2. Allow for temporary protection over trial pits until inspection by Structural Engineer is possible.
I3. Allow for site attendance / assistance during Structural Engineer’s inspection of trial pits.
14. Allow for backfilling trial pits with hard core once Structural Engineer satisfied with excavation.

I5. Allow for provision of suitable high level access (cherry picker) and site attendance / assistance
for Structural Engineer's inspection and assessment of the condition of existing roof trusses /
bearings and standing walls.

ARCHAEOLOGY

6. No making safe, clearance or excavation is to be carried out on site without supervision of
Archaeologist.



3.0 PROGRAMME

The indicative programme for the enabling works is as follows.

Date

Task

Monday 2 May 2012

Enabling works tender issued.

Archaeological tender issued.

[2pm Thursday 31 May
2012

Obtain quotations for Enabling Works.

Obtain quotations & CV's for archaeological services. CV's
submitted to Cormwall Council for comment.

Friday 8" June 2012

Harvey's Foundry Trust appoints contractor for Enabling Works.

Harvey's Foundry Trust appoints archaeologist for Enabling Works.

Friday 15" June 2012

Selected Archaeologist submits enabling works monitoring method
statements and health & safety risk assessments.

Selected contractor submits enabling works method statements
and health & safety risk assessments.

Monday 25" June 2012

Enabling works commence (4 week contract).

Friday 20" July 2012

Enabling works completed.

Friday 27" July 2012

Archaeologist submits site report to Cornwall Council.

It is the responsibility of those tendering for the works described above to advise the Harvey’s Foundry
Trust of any additional issues and costs relating to the works being carried out in and around the

Plantation Store & Pattern Shed.

The quotations for the above works are to be submitted to Purcell Miller Tritton by 12pm Thursday

31 May 2012




4.0 CONTACT DETAILS

Any requests to visit the site / building should be arranged with:

Laura Christon
Development Manager
Harvey's Foundry Trust
John Harvey House

24 Foundry Square
Hayle

Cornwall TR27 4HH
Tel: 01736 757683

Email: laura@harveysfoundrytrust.org.uk

Any queries regarding Cornwall Council's requirements for the scope of archaeological work should be
directed tor

Phil Markham MA MIfA
Historic Environment Planning Advice Officer
Environment Service

Cormwall Council
Kennall Building

Old County Hall
Truro

Cornwall TRI 3AY
Tel: 0300 1234 100

Email: pmarkham@cornwall.gov.uk

Any tender queries should be directed to:

Ben Freeston


mailto:laura@harveysfoundrytrust.org.uk
mailto:pmarkham@cornwall.gov.uk

Purcell Miller Tritton
35 King Street
Bristol BS| 4DZ
Tel: O1'17 9101060

Email: benfreeston@pmt.co.uk
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APPENDIX A

EXISTING PLANS & ELEVATIONS
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APPENDIX B

TRIAL PIT LOCATION PLAN
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APPENDIX C

PHOTOS
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Exterior of Pattern Store

Interior of Pattern Store
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Location of Cart Shed (rear of Pattemn Store)

Exterior of Plantation Store
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Interior of Plantation Store
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